



The Woodlands Township

Invitation for Bids Exterior Graphic Installation for The Woodlands Express Coach Buses Contract Number C-2026-0524

Addendum #2

September 24, 2026

Note: This Addendum must be included as part of the proposal documents.

The deadline for submissions has been extended to Friday, October 2, 2026, at 1:00 PM local time. Submission instructions will remain the same as in the IFB.

The Township has updated the bid tab to allow for bus preparation work as part of the total of work in the Bid Tab, rather than on an as needed basis. Please use the bid tab attached to this Addendum rather than version in the IFB or in Addendum 1.

There was a question on the wording of an answer in Addendum 1 regarding the quantity of bus wrap being removed. The Township provided the following answer –

“Section 4.2 lists removal of previous wraps on 25 vehicles, but only 14 previously wrapped coaches are to receive new graphics. Please clarify the disposition of the remaining 11 coaches. Are all 25 existing wraps to be removed regardless of whether the coach is re wrapped, and if so, what happens to those 11 units after removal? The Township will remove the wraps from the other 11 vehicles and disposed of them in accordance with FTA guidelines. The contractor is only required to remove the wraps on those vehicles.”

To further clarify - The Township will have the selected vendor remove the wraps from the other 11 vehicles, and then the Township will dispose of the vehicles in accordance with FTA guidelines. The quantity of buses to remove wraps from is still 25 vehicles.

Another question asked on submitting multiple bids with different product materials, the Township's response is the following – As this is a low bid procurement, the Township recommends that each bidder propose the wrap that best meets the qualifications of the IFB.

Exhibit A - Bid Tabulation Form

Unit prices shall be inclusive of all charges (staff time, application equipment, disposal, etc.).

Activity	Quantity	Individual Cost	Total Cost
Removal of bus wraps	25		
Bus Preparation Work (per vehicle being rewrapped)	14		
Printing of bus wraps	39		
Installation of bus wraps	39		
Total			

Materials proposed to be used	
Bus Wrap Material	
Other Proposed Materials	
Other Proposed Materials	
Other Proposed Materials	